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PAVEMENT SCHEDULE

LOCATION

SUB-BASE GRANULAR
MATERIAL TYPE B 6"
(SQ YD)

SUB-BASE GRANULAR
MATERIAL TYPE B
{CU YD}

PROTECTIVE
COAT
(S0 YD)

BRIDGE APPROACH
PAVEMENT (SPECIAL)
{SQ YD}

BRIDGE APPROACH
PAVEMENT CONNECTOR (PCC)
(SQ YD)

BITUMINOUS
SHOULDERS
SUPERPAVE 8"
(SQ YD)

BITUMINOUS BASE
COURSE SUPERPAVE, 7 14"
{sa YD)

CONCRETE
MEDIAN
SURFACE, 4"
(SQ FT}

BITUMINOUS CONCRETE
SURFACE COURSE,
SUPERPAVE, MIX “D", N50
(TON)

NORTHBOUND

STA.

52+24.85 TO 53+55.00

STA.

53+55.00 TO 55-+81.92

14

125

16

STA.

58+20.92 TO 61+58.00

1634

186

161

25

oo
(] (3]

306

30

STA.

61+58.00 TO 72+46.80

1330

130

MEDIAN

STA.

55+45.92 T0O 55+81.92

42

606

STA.

58+20.92 TO 58456.92

20

202

SOUTHBOUND

STA.

49+25.20 TO 52+44.10

315

31

STA.

53+55.00 70 55+81.92

316
7

141

125

16

STA.

58+20.92 TO 61+58.00

478

141

125

16

coico
ol

=
480

47

STA.

61+58.00 TO 614+92.63

STA.

62+99.78 TO 65+85.87

318

320

31

TOTAL

62 2760

€09

536

73

34.0

2765

808

271

AL

TOTAL [SHEET
RTE. | SECTION COUNTY  ISHEETS|~ NO.
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CURB & GUTTER / MEDIAN

5.
ISTHA CONTRACT RR-02-5129
ISTHA BRIDGE NO. 1101

LOCATION

COMBINATION CONCRETE
CURB AND GUTTER

TYPE B-9.24
{FOOT)

CONCRETE MEDIAN
SURFACE, 4 INCH
S

PROTECTIVE
COAT
(SQ YD)

MEDIAN

RT. STA. 55+43.10 TQ 55+49.10

RT.

TA. 58+52.12 TO 58+58.12

STA. 55+45.92 T0 5548192

606

LT. STA. 55-+48.74 TQ 55+54.74

LT. STA. 58+53.74 TO 58+59.74

(2){e3} o [

SIS BTN

TA. 58+20.92 T0O 58+56.9

201.5

TOTAL

808

PAVEMENT MARKING SCHEDULE

LOCATION

WET TEMPORARY
PAVEMENT MARKING
TAPE, TYPE 1l {FOOT)

POLYUREA PAVEMENT
MARKING TYPE |- LETTERS
AND SYMBOLS (SQ FT)

POLYUREA PAVEMENT

MARKING TYPE 1 -
LINE 47(FOOT)

POLYUREA PAVEMENT
MARKING TYPE |-

LINE 67(FOOT)

RAISED REFLECTIVE
PAVEMENT MARKER
(EACH)

RAISED REFLECTIVE
PAVEMENT MARKER
(BRIDGE) (EACH)

PAVEMENT MARKING
TAPE, TYPE Ill -
LETTERS & SYMBOLS

(SQ _FT)

(FOOT)

PAVMENT MARKING
TAPE, TYPE llI 6"

PAVEMENT MARKING

TAPE, TYPE il 12°
(FOOT)

GUARDRAIL
MARKERS -
TYPE A (EACH)

BARRIER WALL
MARKERS -
TYPE B (EACH)

STAGE 1 (NORTHBOUND)

TA, 46+22.85 TQ 67-+58.18

4,838

STAGE 1 (MEDIAN & TURN_LANE)

STA. 47+23.28 T0O 61+30.41

2,024

72.6

284

38

STA. 63+82.74 TO T71+00.00

1,685

122

STAGE [ (SOUTHBOUND)

STA. 49+39.00 T0 52+28.43

234

STA. 53+54.92 T0 61+94.86

642

STA. 62+98.37 TO 65+85.73

288

STAGE II (NORTHBOUND)

STA. 51+20.44 TO 72+46.66

5,254

STAGE II (MEDIAN & TURN LANE)

STA. 45+00.00 TO_53+55.00

STA. 53+55.00 T0O 61+58.00

1,135

2.6

232

29

STA. 61+58.00 TO 72+73.68

1,516

30

STAGE II (SOUTHBOUND)

STA. 49+48.97 TO 53+55.00

527

STA. 53+455.00 TO 61+83.81

879

STA. 61+83.81 TO 67+77.15

1,173

NORTHBOUND

STA. 44+96.86 TQ 72+73.67

1,916

STA. 49+47.77 TO 61+58.00

340

STA. 53+55.00 TO 61+58.00

CENTERLINE, MEDIAN & TURN LANE
STA. 44499.78 TO 53455.00

449

1,55

STA.

53+55.00_TO 61+58.00

1,622

13

1,587

305

72,6

347

STA.

61+58.00 _TQ 72+73.67

895

2,182

SOUTHBOUND

STA.

44+99.70 TO 47+39.35

STA.

45+25.15 TO 52+45.72

326

STA.

53+55.00 T0O 61+90.41

865

STA.

63+453.62 TO 72+73.67

289

TOTAL

23,216

73

9,057

305

218

863

219

REMOVAL SCHEDULE

PAVEMENT
REMOVAL
(SQ YD)

COMBINATION
REMOVAL (FOOT)

L

APPROACH SLAB
CURB & GUTTER REMOVA
{sQ YD)

MEDIAN
REMOVAL
{sa FT)

PAVED SHOULDER
REMOVAL
{sa yb)

GUARDRAIL
REMOVAL
{FOOT)

PAVEMENT MARKING
REMOVAL

INLET

B
REMOVAL

(sa Fm) (EACH)

NORTHBOUND

STA.

51+482.38 TO 55+81.92

STA.

53455.00 TO 55+81,92

16

13

25

60 1

STA.

58+20.92 TO 61+58.00

25

148

8
1,432

89

476

STA.

61+58.00 TO 72+46.80

MEDIAN

STA.

55+45.92 TO 55+81.92

12

608

687

STA.

58+20.92 TO 58+56.92

75

207

1,076

SOUTHBOUND

STA.

49+25.20_TO 52+44.10

299

110

STA.

53+55.00 TO 55+81.92

16

112

25

STA.

58+20.92 TO 61+58.00

16

112

382

96

212

STA.

61+58.00 TO 61+92.63

STA.

©62+99.78 TO 65+85.87

319

96

TOTAL

73 147

815

2,448

235

2,017 2

5/8/2006 9:54:24

EARTHWORK SCHEDULE

LOCATION

EARTH
EXCAVATION
{CU YD}

REMOVAL
AND

DISPOSAL OF
UNSUITABLE
MATERIAL
{CU YD)

EMBANKMENT|
{CU YD)

EARTH
EXCAVATION
ADJUSTED
FOR
SHRINKAGE
(U YD)

EARTHWORK
BALANCE
{+) WASTE
{-) SHORTAGE
(CU YD)

FURNISHED
EXVACATION
{CU YD}

STA. 50+00.00 TO STA. 55+81.92

130 25

8 98

+) 90

0

STA. 58+20.92 TO STA. 71+00.00

420 210

33

315

(+) 282

0

@
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